

RFQ 190099/ME - ADDENDUM 1

RFQ Closing: **August 6, 2019 at 2:00 PM** (Local Time)

Page **1 of 2**

RFQ Number: **190099/ME**

Date: **July 10, 2019**

RETURN SUBMITTALS AS SHOWN BELOW

Copies of Submittal required:

Ten (10) Identical Copies

FAX or E-MAIL Submittals Permitted: ☐ YES ☒ NO

Physical Address for Courier Delivery: (Including Federal Express, UPS, etc.)

The University of Texas MD Anderson Cancer Center
Attn: Mary Mueller
Fannin Holcombe Building
Facilities Planning, Design and Construction
6900 Fannin Street, Suite FHB10.1001
Houston, Texas 77030

RESPONSES MUST BE SUBMITTED IN A SEALED ENVELOPE/BOX IDENTIFIED BY THE COMPANY NAME. RFQ NUMBER MUST BE SHOWN ON THE LOWER LEFT HAND CORNER OF THE ENVELOPE / BOX.

RESPONSES MAY BE SUBMITTED AT ANY TIME UNTIL CLOSING DATE AND TIME NOTED ABOVE.

THE UNIVERSITY OF TEXAS M. D. ANDERSON CANCER CENTER RESERVES THE RIGHT TO REJECT ANY AND ALL SUBMITTALS OR ANY PART THEREOF.

RESPONDENT MUST COMPLETE AND SIGN BELOW

Company Name: _____

Mailing Address: _____
(STREET OR BOX #)

(CITY) (STATE) (ZIP)

Telephone No.: _____ / _____

E-Mail.: _____

(Authorized Signature)

(DATE)

(Typed or Printed Name and Title)

**THIS RFQ ADDENDUM IS A FURTHERANCE OF A SOLICITATION FOR QUALIFICATIONS
AND IS NOT A CONTRACT OR OFFER TO CONTRACT.**

RFQ for Design-Build Contractor

Inpatient Bed Tower

1. RFQ Section 2.5 Project Planning Schedule has been revised. (See Attached).

Point-of-Contact: Mary Mueller

Sourcing Specialist, Sourcing and Contract Management

E-Mail Address: memuelle@mdanderson.org

Addendum 1, Revised Project Schedule

Inpatient Bed Tower, Design-Build

Project No. 190099

RFQ No. 190099/ME

RFQ Addendum 1, July 10, 2019

NOTE: Revised dates [are indicated in blue below](#).

PROJECT PLANNING SCHEDULE: Key Project planning schedule milestones, subject to change at the Owner's sole discretion, are:

- | | |
|--|----------------------------------|
| ▪ Owner conducts Pre-Submittal Conference | Refer to Section 1.11 |
| ▪ Last Day to submit Request for Information (RFI) 4:00 PM CST | July 18, 2019 |
| ▪ Response to RFI Posted to Internet | July 22, 2019 |
| ▪ Owner receives Qualifications and Letter of HUB Commitment | Refer to Section 1.5 |
| ▪ Owner issues Request For Proposals to short-listed firms | August 23, 2019 |
| ▪ Owner receives Proposals from short-listed firms | September 12, 2019 |
| ▪ Owner conducts interviews (if applicable) | October 17, 2019 |
| ▪ Owner delivers agreement documents to selected Respondent | October 21, 2019 |
| ▪ Selected Respondent returns executed agreement to Owner | November 4, 2019 |
| ▪ Owner authorizes start of Schematic Design Documents | March 5, 2020 |
| ▪ Owner approves Design Development Documents | June 7, 2021 |
| ▪ Owner requests Guaranteed Maximum Price Proposal (if applicable) | June 7, 2021 |
| ▪ Owner issues Notice to Proceed for Construction | November 4, 2021 |
| ▪ Owner accepts Substantial Completion of Construction | November 4, 2024 |
| ▪ Contractor achieves Final Completion of Construction | December 4, 2024 |