

Addendum 2 – Walkthrough Postponed – Bid Schedule Change

ROC Rooftop Unit Replacement
MD Anderson Project No.: ROC Rooftop Unit Replacement
RFP No.: 180440JSW

Bid Closing: **11/23/20** at **2:00 PM** (Local Time)

Bid Responses read aloud: **11/25/20** at **2:00 PM** (Local Time)

Page 1 of 1

Bid Number: **180440JSW**

Date: **10/27/20**

BID MUST BE SUBMITTED ON OR ATTACHED TO THIS SIGNED FORM

RETURN BIDS AS SHOWN BELOW

Responses to be returned via email. See Section 1.5 of the RFP.

**THE UNIVERSITY OF TEXAS MD ANDERSON CANCER CENTER
RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS OR ANY
PART THEREOF.**

BIDDER MUST COMPLETE AND SIGN BELOW

Company Name: _____

Mailing Address: _____

(STREET OR BOX #)

(CITY) (STATE) (ZIP)

Telephone No.: _____ / _____

AC

Email Address: _____

(Authorized Signature) (DATE)

(Typed or Printed Name and Title)

THIS ITB IS A SOLICITATION FOR BID AND IS NOT A CONTRACT OR OFFER TO CONTRACT.

- **Due to inclement weather, the Prebid meeting and walkthrough will be rescheduled. See attached bid schedule change.**

DIRECT QUESTIONS TO:

John Wroth: jswroth@mdanderson.org

180440JSW ROC Roof Replacement

Date

11/5/20 - 9 am	Prebid meeting - At ROC
11/12/20 - 4 pm	RFI due to MDA
11/16/20 - 4 pm	post RFI to web
11/23/20 - 2 pm	Vendor Responses due to Owner
11/25/20 - 2 pm	Read responses aloud
12/16/20	Owner sends Agreement to Vendor for signature
1/8/21	Vendor returns Agreement to Owner
1/22/21	Owner executes Agreement
tbd	Commencement fo the Work
tbd	Substantial Completion
tbd	Final Completion

Skype information below

Skype information for reading responses aloud:

[Join Skype Meeting](#)

Join by phone 713-745-6264

Conference ID: 3761906