

Making Cancer History*

Addendum 1 –


ACB, Main, Sugarland Pharmacy Modifications – USP 797 and 800

Bid Closing: <u>3/29/19</u> at <u>2:00 PM</u> (Local Time)				Page 1 of <u>1</u>
Bid Number: <u>180617/JSW</u> BID MUST BE SUBMITTED ON OR /	ATTACHED TO THI	S SIGNED FORM	Date:	<u>3/18/19</u>
RETURN BIDS AS SHOWN BELOW	BIDD	ER MUST COMPLE	TE AND SIG	N BELOW
Copies of bid, descriptive literature or supplemental materials required:	Company Name:			
<u>Seven (7)</u> Copies	Mailing Address:			
U.S. Mail /Hand Delivery/Express Mail/Courier Service Address: (Including Federal Express, UPS, etc.)		(STREET OR BO	X #)	
The University of Texas MD Anderson Cancer Center 6900 Fannin, Suite FHB10.1000 Houston, Texas 77030 Attn: John Wroth	Telephone No.:	(CITY)	(STATE)	(ZIP)
BIDS MUST BE SUBMITTED IN A SEALED ENVELOPE IDENTIFIED BY THE COMPANY NAME. <u>BID NUMBER MUST BE SHOWN ON THE</u> LOWER LEFT HAND CORNER OF THE ENVELOPE.	Email Address:	AC		
BIDS MAY BE SUBMITTED AT ANY TIME UNTIL BID CLOSING DATE.				
THE UNIVERSITY OF TEXAS MD ANDERSON CANCER CENTER RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS OR ANY PART THEREOF.	(Authorized Signat	ture)		(DATE)
	(Typed or Printed	Name and Title)		
THIS ITB IS A SOLICITATION FOR BID AND IS	<u>NOT</u> A CONTRAG	CT OR OFFER TO	O CONTRA	ст.
The following are:				
Pharmacy General Floor Plan				

- Pre-Submittal conference sigh-in sheets
- HUB tip sheet


DIRECT QUESTIONS TO: John Wroth: jswroth@mdanderson.org

Pharmacy General Floor Plans




Pharmacy ACB4 - Existing Drawings - Floor Plan and Openings Schedule


Pharmacy ACB8 - Existing Drawings - Floor Plan and Openings Schedule



Pharmacy B1 Inventory Controls - Existing Drawings - Floor Plan and Openings Schedule




Pharmacy B1 Investigational Drugs - Existing Drawings - Finish Plan and Schedule



Pharmacy B1 - Existing Drawings - Floor Plan and Openings Schedule




Pharmacy G5 - Existing Drawings - Floor Plan



Pharmacy G7 - Existing Drawings - Floor Plan and Openings Schedule



Pharmacy G9 - Existing Drawings - Floor Plan and Openings Schedule



Pharmacy G14 - Existing Drawings - Floor Plan



Floor Plan Color Legend



Pharmacy SLTC2 - Existing Drawings - Floor Plan

Cancer Center Making Cancer History Bre-Submittal Conference Project Name: ACB, Main, Sugarland Pharmacy Modifications – USP 797 and 800	Su	Supply Chain Management	þ	5	
Making Cancer History' Project Name: ACB, Main, Suga	Pre-S	Submittal Conference			
Project Name: ACB, Main, Suga		Sign-in Sheet			
	arland Pharmacy Modifi	cations – USP 797 and 800			
Project No.: 180617 Location: FHB10.1001					
Printed Name M	Company Name or MD Anderson Department	Phone Number/ Extension	E-mail Address	HUB? (V/N)	GC or Sub?
Afor what I	MDACC	713-792-8550	jouroth & maandergon. Drg	3	2
2 Ben Willey To	Teliosity . MEP	281-832-5100	BWilley & Teliosity, com	۲	N
3 KATY MOORE D	DEWBERRY ARCHITECTS	346-231-0104	kemoore a dewberry. com	Ź	I
4 ALEX WET De	Deuberry Arch: tects	346-231-0116	awei @dewberrkcom!	>	2
5 Chi-Chung Chang 5	5703	LIJL + + < 7 - 1 & C	C Change Stoaintly, com	X	
· LOFEICOLUZII HU	HUITT-ZONAIZS	713-594-2523	Lowell Chuitt-Zallers, can	N	N
, Cores Lynch P	PhiloWilke	832.460.4921	clynch Dhilowilke.com	Z	Z
8 RJR-Roda N	NOD	832-751-9749	rochal@mdanderson.org		1
· Eulalia ENVILSA U	UTMBACC	Strangents	ecuashing Qudauderson		
10 LICHADO LEYENDECKER D	Note NHO	032-576-4318	nchurch, lenguelecture Shriston IC. Co.	7	Z
11 PANA CANTERS	Janner	113-965-761A	pau la gaviera Cydunstan IIC. com	2	
12 Bavisad: 12 02 10					

MD And Prson		Supply Chain Management	Page of	
Gancer Center	Dro-G	Dra-Suthmittal Conference		
Making Cancer History'		Sign-in Sheet		
Project Name: ACB, Main,	Project Name: ACB, Main, Sugarland Pharmacy Modifications - USP 797	cations - USP 797 and 800		
Project No.: 180617				
Printed Name	Company Name or MD Anderson Department	Phone Number/ Extension	E-mail Address (Y	HUB? GC or (Y/N) Sub?
CHRIS NAIL	E441 ARCH ITECTURG ENVIRONMENTS FOR NEWLTHCARE	8-277-266-294	CNAIL (DE44 APCHITECTURE. COM N	2 Z
2 Kyre Tire	CONTINES HARDEN	713.521.7779		2
3 JOHN W BELLIAN	JOHN W BELLIAN ESTUDIO ARCHATETUR 832-727-9498	832-727-9498	Ibellian @ estudio archinedry c	z Z
10/2 Selfer	RERGINS+ WILL	415-272-3789	ROUPER, SEVEL PERNING WILL	NN
s Alan Johnston	Uchnisten	713 532 24eh	ani @ johnstan / 10. com N	ZZ
6 PEN CANCELA	STANTEC	232-389-1967	Den. conceda a stantec. com	N VI
2				
8				
6				
10				
11				
12				
Revised: 12.02.10				

University of Texas MD Anderson Cancer Center Supply Chain Management HUB & Federal Small Business Program

HUB Subcontract Plan (HSP) Required Documents

Request For Qualification (RFQ) Architect /Engineer Services

I. Respondent must submit a completed and signed Letter of HUB Commitment with the Qualifications Submittal. The letter can be found on page 9 of the Rider-104-B HUB Subcontracting Plan (HSP).

a) Ensure the letter has been signed and appropriate bid number as well as the due-date placed on company letterhead. Do not change the content of the letter.

II. Once an award(s) has been made, the successful contractor(s) will be required to submit a full HUB Subcontracting Plan.

Failure to submit the required Letter of HUB Commitment will result in rejection of the Qualifications.

Please contact Barbara Howard for all questions regarding the HUB Requirements

HUB & Federal Small Business Program

Barbara Howard, Sr. HUB Coordinator	713-794-3211	<u>bhoward@mdanderson.org</u>
Marian Nimon, Associate Director	713-745-8352	mnimon@mdanderson.org

G:\Sourcing&Contract Mgmt\Shared Drive\WebBid\Jwroth\ACB, Main, Sugarland Phamacy Mods - AE\HUB Tip Sheet - AE.doc

February 2019